

# SIERRA COUNTY

Department of Public Works

P.O. Box 98

Downieville, California 95936

(530)289-3201 FAX (530) 289-2828



Tim H. Beals  
Director

Wednesday, August 04, 2010

## ADDENDUM 3 Historic Yuba Theatre Improvements

To all plan holders,

**The bid opening date for this project has been changed to August 9, 2010**

Sealed bids for this project will be received until 3:00 P.M. local time on August 9, 2010 for the above referenced project at the Sierra County Clerk Recorder Office, 100 Courthouse Square, Downieville CA. Sealed bids will be opened at 3:01 PM.

The bid schedule in the Bidding Document Book was inaccurate and will be replaced by the attached bid schedule. The attached bid schedule dated August 4, 2010 must be submitted with your bid.

SIERRA COUNTY  
DEPARTMENT OF PUBLIC WORKS

Bryan Davey  
Engineer Technician

**August 4, 2010**

**BID SCHEDULE  
HISTORIC YUBA THEATRE IMPROVEMENTS  
SIERRA COUNTY**

ITEM NO.	ITEM DESCRIPTION	UNIT	QTY	UNIT PRICE	ITEM PRICE
	<b>Septic System</b>				
1	Furnish & install septic tank	Ea.	1		
2	Furnish & install distribution box	Ea.	1		
3	Intertie to building sewer lateral	LS	1		
4	solid pipe laterals & cleanouts	LF	35		
5	Infiltration trenches & perforated pipe	LF	70		
6	Site restoration & BMPs	LS	1		
	<b>Restroom Remodel</b>				
7	Restroom Carpentry and Door	EA	1		
8	Wall Paneling and Paint	SF	100		
9	Restroom Accessories	EA	1		
10	Entry Hardware	EA	1		
11	Flooring and Base	SF	50		
12	Signage	EA	1		
13	Plumbing	EA	1		
14	Electrical	LS	1		
	<b>HVAC</b>				
11	5-ton Gas-Electric Package Unit with Economizer and CO2 controls	EA	2		
12	4-ton Gas-Electric Package Unit with Economizer	EA	1		
13	Air distribution for 5-ton Gas-Electric Package Unit	EA	2		
14	Air distribution for 4-ton Gas-Electric Package Unit	LS	1		
15	3/4" Gas Piping	LF	80		
16	6" equipment concrete slab	SF	100		
17	Electrical	LS	1		
18	Mobilization / Demobilization	LS	1		
	<b>PROJECT TOTAL</b>				

TOTAL OF BID (in figures): \_\_\_\_\_

TOTAL OF BID (in words): \_\_\_\_\_

\_\_\_\_\_